SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 130 CONTRACT ID : R -25038-A
LETTING DATE :
NOTE : USER DEFINED, BOILERPLATE TEXT WILL BE DISPLAYED. THE TEXT DISPLAYED IN THIS AREA WILL BE

DETERMINED BY THE SETASID CODE. A MAXIMUM OF 25 LINES WILL BE DISPLAYED.

SECTION NO. 0001 PAVEMENT REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 26.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 78.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02241 GUARDRAIL, REMOVE 110.500 m
11 203-02000 EXCAVATION, COMMON 81,717.000 m3
12 203-02070 BORROW 2,317.000 m3
13 204-08415 STAKES, SETTLEMENT 88.000 EACH
14 205-03371 SEDIMENT REMOVE 2,692.000 m3
15 205-06930 SPLASHPAD, RIPRAP 30.000 Mg
16 205-06933 TEMPORARY DITCH INLET PROTECTION 8.000 EACH
17 205-06935 TEMPORARY SEDIMENT BASIN 1.000 EACH
18 205-06936 TEMPORARY SEDIMENT TRAP 944 .000 Mg
19 205-06937 TEMPORARY SILT FENCE 80.000 m
20 205-06938 TEMPORARY SLOPE DRAIN 318.000 m
21 207-08266 SUBGRADE TREATMENT, TYPE 111 65,198.000 m2
22 211-07454 STRUCTURE BACKFILL 3,590.000 m3
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 25,488.300 Mg
24 303-07449 COMPACTED AGGREGATE, NO. 73 148.900 Mg
25 401-06264 PROFILOGRAPH, HMA LUMP LUMP
26 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 4,058.200 Mg
27 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 13,668.600 Mg
28 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 1,584.700 Mg
29 402-07453 HMA FOR TEMPORARY PAVEMENT 637.200 Mg
30 404-05511 SEAL COAT, 2 8,782.000 m2
31 406-05520 ASPHALT FOR TACK COAT 26.400 Mg
32 601-06038 GUARDRAIL END TREATMENT, 11 2.000 EACH
33 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
34 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 441.960 m
35 610-05330 PCCP FOR APPROACHES 95.000 m2
36 610-07486 HVMA FOR APPROACHES, TYPE A 1,136.100 Mg
37 610-07487 HMA FOR APPROACHES, TYPE B 56.100 Mg
38 611-06497 MAILBOX ASSEMBLY, SINGLE 17.000 EACH
39 611-06498 MAILBOX ASSEMBLY, DOUBLE 3.000 EACH
40 615-06490 RIGHT OF WAY MARKER 172.000 EACH
41 615-06505 MONUMENT, B 44.000 EACH
42 615-06510 MONUMENT, C 1.000 EACH
43 615-06530 POST, BENCHMARK 7.000 EACH
44 616-02320 GEOTEXTILES 20,353.000 m2
45 616-05688 RIPRAP, CLASS 1 141.100 Mg

46 616-05689 RIPRAP, CLASS 2 1,939.900 Mg
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CALL ORDER : 130 CONTRACT ID : R -25038-A
LETTING DATE :
NOTE : USER DEFINED, BOILERPLATE TEXT WILL BE DISPLAYED. THE TEXT DISPLAYED IN THIS AREA WILL BE

DETERMINED BY THE SETASID CODE. A MAXIMUM OF 25 LINES WILL BE DISPLAYED.

SECTION NO. 0001 PAVEMENT REPLACEMENT

47 616-06405 RIPRAP, REVETMENT 8,249.500 Mg
48 616-06451 RIPRAP, UNIFORM 4,470.000 Mg
49 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
50 621-02770 EROSION CONTROL BLANKET 5,960.000 m2
51 621-06545 FERTILIZER 11.400 Mg
52 621-06553 SEED MIXTURE, R 1,919.000 kg
53 621-06557 SEED MIXTURE, T 909.000 kg
54 621-06565 MULCHING MATERIAL 91.000 Mg
55 621-06567 WATER 562.000 kL
56 621-06574 SODDING 17,184.000 m2
57 621-06575 SODDING, NURSERY 14,025.000 m2
58 714-01634 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 2100 mm x 1200 mm 33.400 m
59 714-04854 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 2100 mm X 900 mm 35.500 m
60 714-06056 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3300 mm X 1200 mm 51.200 m
61 714-07208 CULVERT, PRECAST REINFORCED CONCRETE BOX SECTIONS, 4800 mm X 104.800 m
62 714-93641 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1200 mm x 900 mm 11.000 m
63 714-99348 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1500 mm x 900 mm 35.300 m
64 715-01902 WATER SERVICE LINE, 50 mm 100.000 m
65 715-05019 PIPE, TYPE 1, CIRCULAR, 900 mm 40.800 m
66 715-05021 PIPE, TYPE 3, CIRCULAR, 375 mm 398.200 m
67 715-05119 PIPE, TYPE 1, CIRCULAR, 375 mm 51.200 m
68 715-05121 PIPE, TYPE 1, CIRCULAR, 450 mm 62.300 m
69 715-05123 PIPE, TYPE 1, CIRCULAR, 600 mm 16.700 m
70 715-05125 PIPE, TYPE 1, CIRCULAR, 750 mm 41.100 m
71 715-05127 PIPE, TYPE 1, CIRCULAR, 1050 mm 46.800 m
72 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 168.900 m
73 715-05218 PIPE, TYPE 5, CIRCULAR, 375 mm 72.000 m
74 715-05249 PIPE, TYPE 1, DEFORMED, MIN. AREA 1.68 m2 35.500 m
75 715-05596 PIPE EXTENSION, CIRCULAR, 450 mm 2.700 m
76 715-05842 CONCRETE ANCHOR, 1050 mm 4.000 EACH
77 715-06802 CONCRETE ANCHOR, MIN. AREA 1.68 m2 2.000 EACH
78 715-46005 PIPE END SECTION, 375 mm 67.000 EACH
79 715-46010 PIPE END SECTION, 450 mm 9.000 EACH
80 715-46020 PIPE END SECTION, 600 mm 2.000 EACH
81 715-46030 PIPE END SECTION, 750 mm 4.000 EACH
82 715-46040 PIPE END SECTION, 900 mm 4.000 EACH
83 720-07309 TRENCH DRAIN 7.000 m
84 720-45270 PIPE CATCH BASIN, 450 mm 9.000 EACH
85 801-04308 ROAD CLOSURE SIGN ASSEMBLY 13.000 EACH
86 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 3,570.000 m
87 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 240.000 m
88 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm 5.500 m
89 801-06625 DETOUR ROUTE MARKER ASSEMBLY 22.000 EACH
90 801-06640 CONSTRUCTION SIGN, A 5.000 EACH
91 801-06645 CONSTRUCTION SIGN, B 2.000 EACH

92 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 130 CONTRACT ID : R -25038-A
LETTING DATE :
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SECTION NO. 0001 PAVEMENT REPLACEMENT

93 801-07118 BARRICADE, 111-A 111.600 m
94 801-07119 BARRICADE, 111-B 136.800 m
95 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 124.350 m
96 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 3.740 m2
97 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 27.680 m2
98 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 314.000 m
99 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 12,718.000 m
100 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 10,542.000 m
101 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 77.000 m
102 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 2.000 EACH

103 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH
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CALL ORDER : 140 CONTRACT ID : R -27253-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-07039 FIELD OFFICE, B 12.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
6 105-08523 RADIO SERVICE 12.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-01015 CLEARING AND GRUBBING LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 56.300 m2
13 202-96133 PIPE, REMOVE 31.600 m
14 203-02000 EXCAVATION, COMMON 3,116.000 m3
15 205-06932 TEMPORARY CHECK DAM, STRAW BALES 41.000 m
16 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
17 205-06936 TEMPORARY SEDIMENT TRAP 76.000 Mg
18 205-06937 TEMPORARY SILT FENCE 76.000 m
19 207-08265 SUBGRADE TREATMENT, TYPE I11A 4,017.000 m2
20 211-07454 STRUCTURE BACKFILL 25.500 m3
21 303-01180 COMPACTED AGGREGATE, NO. 53 531.000 Mg
22 401-06264 PROFILOGRAPH, HMA LUMP LUMP
23 402-07433 HMA SURFACE, TYPE B 272.600 Mg
24 402-07438 HMA INTERMEDIATE, TYPE B 462.800 Mg
25 402-07441 HVA BASE, TYPE B 1,613.500 Mg
26 405-05517 ASPHALT FOR PRIME COAT 1.790 Mg
27 406-05520 ASPHALT FOR TACK COAT 2.380 Mg
28 604-91531 SIDEWALK, CONCRETE, 100 mm 19.500 m2
29 610-07486 HMA FOR APPROACHES, TYPE A 56.000 Mg
30 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
31 615-06490 RIGHT OF WAY MARKER 26.000 EACH
32 616-02320 GEOTEXTILES 50.000 m2
33 616-06451 RIPRAP, UNIFORM 60.000 Mg
34 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
35 621-06560 MULCHED SEEDING, U 3,064.000 m2
36 621-06574 SODDING 499.000 m2
37 621-06575 SODDING, NURSERY 1,567.000 m2
38 715-05021 PIPE, TYPE 3, CIRCULAR, 375 mm 7.800 m
39 715-05125 PIPE, TYPE 1, CIRCULAR, 750 mm 12.400 m
40 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 25.000 m
41 715-46005 PIPE END SECTION, 375 mm 2.000 EACH
42 715-46010 PIPE END SECTION, 450 mm 1.000 EACH
43 715-46030 PIPE END SECTION, 750 mm 2.000 EACH
44 720-45065 INLET, N12 1.000 EACH
45 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
46 801-06625 DETOUR ROUTE MARKER ASSEMBLY 30.000 EACH
47 801-06640 CONSTRUCTION SIGN, A 19.000 EACH

48 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 140 CONTRACT ID : R -27253-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

49 801-07118 BARRICADE, I111-A 24.000 m
50 801-07119 BARRICADE, 111-B 15.000 m
51 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 10.000 m
52 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 3.060 m2
53 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 746.000 m
54 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 702.000 m
55 808-06726 TRANSVERSE MARKINGS, PAINT, STOP LINE, 600 mm 12.600 m

56 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 21.000 EACH



SCHEDULE OF PAY ITEMS PAGE 6

CALL ORDER : 180 CONTRACT ID : R -28310-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 15.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
9 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
10 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
11 203-02000 EXCAVATION, COMMON 7,575.000 CYS
12 203-02070 BORROW 100.000 CYS
13 205-04931 SEDIMENT TRAP 14.000 EACH
14 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 393.000 TON
15 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
16 205-06937 TEMPORARY SILT FENCE 672.000 LFT
17 207-08263 SUBGRADE TREATMENT, TYPE IA 12,202.000 SYS
18 207-08267 SUBGRADE TREATMENT, TYPE I111A 2,680.000 SYS
19 211-07454 STRUCTURE BACKFILL 736.400 CYS
20 213-08058 FLOWABLE BACKFILL 501.000 CYS
21 303-01180 COMPACTED AGGREGATE, NO. 53 3,300.000 TON
22 303-07449 COMPACTED AGGREGATE, NO. 73 20.700 TON
23 306-08036 MILLING, ASPHALT, 2 IN. 2,662.000 SYS
24 306-08043 MILLING, TRANSITION 1,076.000 SYS
25 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 920.900 TON
26 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 1,427.000 TON
27 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 3,547.000 TON
28 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 2,298.700 TON
29 402-07433 HMA SURFACE, TYPE B 390.000 TON
30 402-07438 HVMA INTERMEDIATE, TYPE B 1,555.000 TON
31 402-07442 HMA BASE, TYPE C 298.500 TON
32 402-07453 HMA FOR TEMPORARY PAVEMENT 1,360.000 TON
33 406-05520 ASPHALT FOR TACK COAT 12.600 TON
34 601-01626 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2 2.000 EACH
35 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
36 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 781.300 LFT
37 610-07486 HMA FOR APPROACHES, TYPE A 58.000 TON
38 610-07487 HMA FOR APPROACHES, TYPE B 47.200 TON
39 615-06505 MONUMENT, B 11.000 EACH
40 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
41 616-02320 GEOTEXTILES 4,413.800 SYS
42 616-05688 RIPRAP, CLASS 1 41.000 TON
43 616-06405 RIPRAP, REVETMENT 1,790.400 TON
44 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
45 621-06545 FERTILIZER 1.460 TON
46 621-06553 SEED MIXTURE, R 436.000 LBS
47 621-06557 SEED MIXTURE, T 345.000 LBS

48 621-06565 MULCHING MATERIAL 14.000 TON
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CALL ORDER : 180 CONTRACT ID : R -28310-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

49 621-06574 SODDING 2,586.400 SYS
50 621-06575 SODDING, NURSERY 5,595.000 SYS
51 714-26717 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 10 FT. X 5 FT. 104.000 LFT
52 714-99348 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 5 FT. X 3 FT. 101.000 LFT
53 715-02629 SAFETY METAL END SECTION, 6:1, 18 IN. 1.000 EACH
54 715-03475 SAFETY METAL END SECTION, 4:1, 15 IN. 2.000 EACH
55 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 4,392.000 LFT
56 715-05049 PIPE, TYPE 4, CIRCULAR, 8 IN. 50.000 LFT
57 715-05051 PIPE, TYPE 4, CIRCULAR, 10 IN. 50.000 LFT
58 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 204.000 LFT
59 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 269.500 LFT
60 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 146.000 LFT
61 715-05129 PIPE, TYPE 1, CIRCULAR, 54 IN. 102.000 LFT
62 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 500.000 LFT
63 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 77.000 LFT
64 715-05208 PIPE, TYPE 4, CIRCULAR, 15 IN. 100.000 LFT
65 715-06492 CONCRETE ANCHOR, 54 IN. 2.000 EACH
66 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 19.700 TON
67 715-46000 PIPE END SECTION, 12 IN. 6.000 EACH
68 715-46005 PIPE END SECTION, 15 IN. 4.000 EACH
69 715-46010 PIPE END SECTION, 18 IN. 1.000 EACH
70 718-06529 OUTLET PROTECTOR, 2 20.000 EACH
71 718-52610 AGGREGATE FOR UNDERDRAINS 347.600 CYS
72 718-99153 GEOTEXTILES FOR UNDERDRAIN 2,727.100 SYS
73 720-45260 PIPE CATCH BASIN, 12 IN. 1.000 EACH
74 720-45265 PIPE CATCH BASIN, 15 IN. 1.000 EACH
75 720-45410 MANHOLE, C4 1.000 EACH
76 723-06660 WINGWALL 6.900 SYS
77 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 3.000 EACH
78 801-01505 TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY) 1.000 EACH
79 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
80 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 15,088.000 LFT
81 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 22,344 .000 LFT
82 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 1.000 EACH
83 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 85.000 LFT
84 801-06640 CONSTRUCTION SIGN, A 40.000 EACH
85 801-06775 MAINTAINING TRAFFIC LUMP LUMP
86 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 4.000 EACH
87 801-07119 BARRICADE, 111-B 330.000 LFT
88 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN. 45.000 LFT
89 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 635.000 LFT
90 801-97643 TEMPORARY BUZZ STRIPS 84.000 LFT
91 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 103.000 LFT
92 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 53.840 SFT
93 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 2.000 EACH
94 805-01879 SIGNAL SERVICE, INSTALL 1.000 EACH
95 805-02262 FLASHER INSTALLATION LUMP LUMP

96 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 1.000 EACH
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SECTION NO. 0001 INTERSECTION IMPROVEMENT

97 805-78190 TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. AMBER 4.000 EACH
98 805-78195 TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED 4.000 EACH
99 805-78415 SPAN, CATENARY, AND TETHER 1.000 EACH
100 805-78420 DISCONNECT HANGER 1.000 EACH
101 805-78467 SIGNAL CABLE, 3C 8GA. 65.000 LFT
102 805-78485 SIGNAL CABLE, 5C 14GA. 779.000 LFT
103 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
104 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 5,927.000 LFT
105 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 97.000 LFT
106 808-06723 PAVEMENT MESSAGE MARKINGS, PAINT, LANE INDICATION ARROW 2.000 EACH
107 808-06724 PAVEMENT MESSAGE MARKINGS, PAINT, WORD ONLY 2.000 EACH
108 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 7,532.000 LFT
109 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 100.000 EACH

110 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 104.000 EACH
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CALL ORDER : 200 CONTRACT ID : R -28371-A
LETTING DATE :

SECTION NO. 0001 PAVEMENT REPAIR AND REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 24.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 25,452.000 SYS
9 202-02273 CENTER CURB, CONCRETE, REMOVE 935.000 SYS
10 202-86946 HANDHOLE, REMOVE 5.000 EACH
11 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 15.000 EACH
12 203-02000 EXCAVATION, COMMON 13,909.000 CYS
13 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
14 205-06934 TEMPORARY MULCHING 0.600 TON
15 207-08268 SUBGRADE TREATMENT, TYPE 1V 45,355.000 SYS
16 210-05804 MISCELLANEOUS LUMP LUMP
17 210-07797 WATER 1.000 EACH
18 210-07797 WATER 1.000 EACH
19 210-07797 WATER 2.000 EACH
20 210-07797 WATER 1.000 EACH
21 211-07454 STRUCTURE BACKFILL 18,124.000 CYS
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 286.000 TON
23 304-07489 HVMA PATCHING, TYPE A 96.000 TON
24 306-08034 MILLING, ASPHALT, 1 1/2 IN. 28,065.000 SYS
25 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 6,192.000 TON
26 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 6,263.000 TON
27 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 23,132.000 TON
28 406-05520 ASPHALT FOR TACK COAT 54.000 TON
29 603-02736 FENCE, WOOD, REMOVE AND RESET 30.000 LFT
30 604-07897 CURB RAMP, CONCRETE, C 9.000 SYS
31 604-07900 CURB RAMP, CONCRETE, F 157.000 SYS
32 604-07902 CURB RAMP, CONCRETE, H 61.000 SYS
33 604-07903 CURB RAMP, CONCRETE, K 11.000 SYS
34 604-91404 SIDEWALK, CONCRETE, 5 IN. 4,442 .000 SYS
35 605-06120 CURB, CONCRETE 207.000 LFT
36 605-06140 CURB AND GUTTER, CONCRETE 6,581.000 LFT
37 605-06215 CENTER CURB, D, CONCRETE 465.000 LFT
38 610-07486 HVMA FOR APPROACHES, TYPE A 27.000 TON
39 610-07713 PCCP FOR APPROACHES, 8 IN. 701.000 SYS
40 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
41 621-06545 FERTILIZER 0.200 TON
42 621-06557 SEED MIXTURE, T 36.000 LBS
43 621-06567 WATER 18.000 KGAL
44 621-06575 SODDING, NURSERY 2,300.000 SYS
45 621-94463 TAPPING TEE AND VALVE ASSEMBLY, 4 IN. 6.000 EACH
46 715-01902 WATER SERVICE LINE, 2 IN. 295.000 LFT
47 715-04612 PIPE 2,308.000 LFT

48 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 1,445.000 LFT
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SECTION NO. 0001 PAVEMENT REPAIR AND REHABILITATION

49 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 4,527.000 LFT
50 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 1,716.000 LFT
51 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 60.000 LFT
52 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 1,241.000 LFT
53 715-05155 PIPE, TYPE 2, CIRCULAR, 27 IN. 286.000 LFT
54 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 1,110.000 LFT
55 715-05159 PIPE, TYPE 2, CIRCULAR, 42 IN. 847.000 LFT
56 715-05161 PIPE, TYPE 2, CIRCULAR, 48 IN. 2,152.000 LFT
57 715-05408 PIPE, SANITARY SEWER, 8 IN. 300.000 LFT
58 715-05409 PIPE, SANITARY SEWER, 10 IN. 200.000 LFT
59 715-05411 PIPE, SANITARY SEWER, 12 IN. 1,239.000 LFT
60 715-05412 PIPE, SANITARY SEWER, 15 IN. 250.000 LFT
61 715-05413 PIPE, SANITARY SEWER, 18 IN. 1,186.000 LFT
62 715-05415 PIPE, SANITARY SEWER, 24 IN. 3,431.000 LFT
63 715-05417 PIPE, SANITARY SEWER, 30 IN. 697.000 LFT
64 715-05711 PIPE, SANITARY SEWER, 6 IN. 20.000 LFT
65 715-91739 WATER MAIN, DUCTILE IRON, 8 IN. 865.000 LFT
66 715-92544 WATER MAIN, DUCTILE IRON, 12 IN. 100.000 LFT
67 715-96669 WATER MAIN, DUCTILE IRON, 16 IN. 150.000 LFT
68 715-97419 WATER MAIN, DUCTILE IRON, 24 IN. 50.000 LFT
69 716-07635 PIPE INSTALLATION, TRENCHLESS, 36 IN. 348.000 LFT
70 716-07637 PIPE INSTALLATION, TRENCHLESS, 48 IN. 338.000 LFT
71 720-03988 MANHOLE, J4, DROP 1.000 EACH
72 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
73 720-44296 CAP INLET 1.000 EACH
74 720-45045 INLET, J10 46.000 EACH
75 720-45055 INLET, M10 8.000 EACH
76 720-45410 MANHOLE, C4 32.000 EACH
77 720-90984 MANHOLE, C2 1.000 EACH
78 720-93501 MANHOLE, L4 2.000 EACH
79 720-94612 MANHOLE, K4 18.000 EACH
80 720-95422 MANHOLE, J4 39.000 EACH
81 720-96999 FIRE HYDRANT ASSEMBLY 2.000 EACH
82 720-98625 MANHOLE, C4, DROP 3.000 EACH
83 732-02433 VALVE WITH BOX, RESTRAINED, GATE, DUCTILE IRON, 12 IN. 1.000 EACH
84 732-02531 VALVE WITH BOX, RESTRAINED, GATE, DUCTILE IRON 6 IN. 2.000 EACH
85 732-02532 VALVE WITH BOX, RESTRAINED, GATE, DUCTILE IRON, 8 IN. 3.000 EACH
86 732-04926 VALVE 4.000 EACH
87 732-08631 SUPPORT 176.000 LFT
88 732-08631 SUPPORT 1,285.000 LFT
89 732-08631 SUPPORT 60.000 LFT
90 732-08631 SUPPORT 30.000 LFT
91 732-91738 WATER MAIN, DUCTILE IRON, 6 IN. 250.000 LFT
92 732-91742 FIRE HYDRANT 2.000 EACH
93 732-91742 FIRE HYDRANT 2.000 EACH
94 732-96629 WATER LINE, 1 IN. 200.000 LFT
95 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 30.000 EACH

96 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 99,887.000 LFT
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SECTION NO. 0001 PAVEMENT REPAIR AND REHABILITATION

97 801-06640 CONSTRUCTION SIGN, A 39.000 EACH
98 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
99 801-06710 FLASHING ARROW SIGN 1,320.000 DAY
100 801-06775 MAINTAINING TRAFFIC LUMP LUMP
101 801-07119 BARRICADE, 111-B 369.000 LFT
102 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN. 1,214.000 LFT
103 802-01986 POLE, STEEL GALVANIZED, 2.375 IN. 46.000 LFT
104 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 661.000 LFT
105 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 318.510 SFT
106 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 140.400 SFT
107 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 41.500 SFT
108 802-97812 STREET NAME IDENTIFICATION SIGN 8.000 EACH
109 805-01579 MISCELLANEOUS EQUIPMENT FOR SYSTEM LOOP AND INTERCONNECT LUMP LUMP
110 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 8.000 EACH
111 805-01828 TRAFFIC SIGNAL HEAD, REALIGN 132.000 EACH
112 805-01842 HANDHOLE, SIGNAL 24.000 EACH
113 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
114 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 12.000 EACH
115 805-02373 INTERCONNECT CABLE, FIBER OPTIC 4,430.000 LFT
116 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 6,435.000 LFT
117 805-06595 CONDUIT, PVC, 2 IN. 1,000.000 LFT
118 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 2.000 EACH
119 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 16.000 EACH
120 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN 6.000 EACH
121 805-78225 TRAFFIC SIGNAL HEAD, 4 FACE, 12 IN. RED, AMBER, GREEN, GREEN 4.000 EACH
122 805-78370 PEDESTRIAN PUSH BUTTON 12.000 EACH
123 805-78415 SPAN, CATENARY, AND TETHER 8.000 EACH
124 805-78420 DISCONNECT HANGER 8.000 EACH
125 805-78445 SIGNAL SERVICE 2.000 EACH
126 805-78467 SIGNAL CABLE, 3C 8GA. 100.000 LFT
127 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 10,508.000 LFT
128 805-78480 SIGNAL CABLE, 3C 14GA. 1,735.000 LFT
129 805-78485 SIGNAL CABLE, 5C 14GA. 2,245.000 LFT
130 805-78490 SIGNAL CABLE, 7C 14GA. 685.000 LFT
131 805-78500 SIGNAL CABLE, 11C 14GA. 870.000 LFT
132 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 4,567.000 LFT
133 805-78785 SIGNAL DETECTOR HOUSING 17.000 EACH
134 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 3,895.000 LFT
135 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
136 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 8.000 EACH
137 805-86838 WIRE, NO. 4 COPPER IN CONDUIT, 1C 8,000.000 LFT
138 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 5.000 EACH
139 805-95598 WIRE, NO. 1 COPPER IN PLASTIC DUCTIN TRENCH, 4 1/C 1,300.000 LFT
140 805-95889 WIRE, NO. 10 COPPER, 1C 2,250.000 LFT
141 805-99327 CONDUIT, SPLICE 12.000 EACH
142 807-02191 HANDHOLE, LIGHTING 5.000 EACH
143 807-02193 LIGHT STANDARD FOUNDATION, 3 FT. DIA. X 8 FT. 15.000 EACH

144 807-02603 LIGHT STANDARD, RELOCATE 16.000 EACH
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145 807-06935 INSULATING LINK, WATERPROOFED 20.000 EACH
146 807-86910 CONNECTOR KIT, UNFUSED 15.000 EACH
147 807-86915 CONNECTOR KIT, FUSED 15.000 EACH
148 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 45.000 EACH
149 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 8.000 EACH
150 807-86930 INSULATION LINK, NONWATERPROOFED 30.000 EACH
151 807-86955 CABLE DUCT MARKER 2.000 EACH
152 808-02977 TRANSVERSE MARKING, THERMOPLASTIC, BIKE SYMBOL 4.000 EACH
153 808-03114 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, (XING) 8 FT. 4.000 EACH
154 808-05929 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 8 IN. 2,411.000 LFT
155 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 4,890.000 LFT
156 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 4,872.000 LFT
157 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 534.000 LFT
158 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 18,500.000 LFT
159 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 1,148.000 LFT
160 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 1,094.000 LFT
161 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 44 .000 EACH
162 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 41.000 EACH

163 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 4.000 EACH
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SECTION NO. 0001 BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
3 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
4 105-07038 FIELD OFFICE, A 11.000 MOS
5 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
6 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 11.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-52710 SIDEWALK, CONCRETE, REMOVE 367.000 SYS
17 202-96133 PIPE, REMOVE 36.000 LFT
18 202-99187 FENCE, FARM FIELD, REMOVE 3,014.000 LFT
19 203-02000 EXCAVATION, COMMON 12,041.000 CYS
20 203-02070 BORROW 119.000 CYS
21 203-51223 EXCAVATION, WATERWAY 64.000 CYS
22 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 2.500 TON
23 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
24 205-06937 TEMPORARY SILT FENCE 13,357.000 LFT
25 205-06938 TEMPORARY SLOPE DRAIN 130.000 LFT
26 210-04181 BICYCLE RACK 14.000 EACH
27 210-07572 TABLE 2.000 EACH
28 210-08351 PLAQUE 3.000 EACH
29 210-08619 UMBRELLA 2.000 EACH
30 211-02050 B BORROW 180.000 CYS
31 211-06467 AGGREGATE FOR END BENT BACKFILL 14.200 CYS
32 211-07454 STRUCTURE BACKFILL 2,011.100 CYS
33 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 9,873.500 TON
34 303-07449 COMPACTED AGGREGATE, NO. 73 980.000 TON
35 402-07432 HMA SURFACE, TYPE A 1,828.800 TON
36 402-07435 HVMA INTERMEDIATE, TYPE A 3,654.800 TON
37 603-01159 FENCE, CHAIN LINK, 42 IN. 94 .000 LFT
38 603-03692 FENCE, WOOD 105.500 LFT
39 603-03692 FENCE, WOOD 160.800 LFT
40 603-04255 GATE 1.000 EACH
41 603-04255 GATE 2.000 EACH
42 603-06040 FENCE, FARM FIELD, 47 IN. 13,076.000 LFT
43 603-06060 FENCE, FARM FIELD, RESET 1.000 LFT
44 603-96521 FENCE GATE, CHAIN LINK, RESET 1.000 EACH
45 604-02007 SIDEWALK, CONCRETE, RECONSTRUCT 14.000 SYS

46 604-06844 BRICK 45.000 SFT
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47 604-90256 SIDEWALK, CONCRETE, 6 IN. 4.000 SYS
48 604-91531 SIDEWALK, CONCRETE, 4 IN. 51.300 SYS
49 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 53.600 SYS
50 615-03866 MILE MARKER 11.000 EACH
51 615-06496 PARKING BARRIER 21.000 EACH
52 616-02320 GEOTEXTILES 253.000 SYS
53 616-06405 RIPRAP, REVETMENT 188.800 TON
54 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
55 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
56 619-95457 CLEAN AND PAINT STRUCTURAL STEEL LUMP LUMP
57 619-95457 CLEAN AND PAINT STRUCTURAL STEEL LUMP LUMP
58 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
59 621-03909 SEED MIXTURE, NATIVE 0.320 LBS
60 621-03909 SEED MIXTURE, NATIVE 2.060 LBS
61 621-03909 SEED MIXTURE, NATIVE 6.500 LBS
62 621-06553 SEED MIXTURE, R 263.200 LBS
63 621-06557 SEED MIXTURE, T 131.600 LBS
64 621-06557 SEED MIXTURE, T 12.180 LBS
65 621-06570 TOP SOIL 210.000 CYS
66 622-03672 TREE PROTECTION AND TRIMMING LUMP LUMP
67 622-05645 PLANT, DECIDUOUS TREE, MULTI-STEM, OVER 72 TO 96 IN. 2.000 EACH
68 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN. 35.000 EACH
69 622-05654 PLANT, PERENNIAL 4,760.000 EACH
70 622-05655 PLANT, ROOT, TUBER, CORM, BULB 274.000 EACH
71 701-04732 PILE 130.500 LFT
72 701-51160 PILE, STEEL SHELL, 14 IN. 525.000 LFT
73 701-99086 PILE TIP, STEEL SHELL 12.000 EACH
74 702-51005 CONCRETE, A, SUBSTRUCTURE 27.200 CYS
75 703-06029 REINFORCING BARS, EPOXY COATED 4,436.000 LBS
76 711-51035 STRUCTURAL STEEL 18,093.000 LBS
77 711-51038 STRUCTURAL STEEL LUMP LUMP
78 711-51038 STRUCTURAL STEEL LUMP LUMP
79 711-51038 STRUCTURAL STEEL LUMP LUMP
80 711-51864 DRILLED HOLE 32.000 EACH
81 711-51866 RIVET, REMOVE 337.000 EACH
82 712-03812 BENCH 3.000 EACH
83 712-90201 FLOORING, WOOD, TREATED 6,602.000 BDFT
84 715-05146 PIPE, TYPE 2, CIRCULAR, 6 IN. 20.000 LFT
85 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 136.000 LFT
86 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 86.000 LFT
87 715-05407 PIPE, END BENT DRAIN, 6 IN. 1,501.900 LFT
88 715-46000 PIPE END SECTION, 12 IN. 2.000 EACH
89 715-46020 PIPE END SECTION, 24 IN. 4.000 EACH
90 719-04991 DRAIN 115.000 LFT
91 726-92406 BEARING ASSEMBLY, ELASTOMERIC 4.000 EACH

92 731-08252 LEVELING PAD 743.000 LFT
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93 732-06668 RAIL 412.100 LFT
94 732-07653 COARSE AGGREGATE, NO. 8 1,160.000 TON
95 732-08419 MODULAR BLOCK WALL 33.000 SYS
96 732-08420 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 816.500 SYS
97 732-08421 MODULAR BLOCK WALL ERECTION 849.500 SYS
98 801-06775 MAINTAINING TRAFFIC LUMP LUMP
99 802-03706 SIGN PANEL, INSTALL 3.000 EACH
100 802-03896 BOLLARD 8.000 EACH
101 802-03896 BOLLARD 2.000 EACH
102 802-04314 SIGN 46.000 EACH
103 802-76085 SIGN SUPPORT, WOOD 4.000 EACH
104 808-04767 LINE 180.000 LFT
105 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 157.000 LFT
106 808-75205 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 17,240.000 LFT

107 808-96075 LINE, THERMOPLASTIC, BROKEN, WHITE, 6 IN. 44 .000 LFT
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SECTION NO. 0001 PAVEMENT REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 12.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 203-02000 EXCAVATION, COMMON 25,455.000 m3

8 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 286.000 Mg

9 205-06936 TEMPORARY SEDIMENT TRAP 290.000 Mg
10 205-06937 TEMPORARY SILT FENCE 387.000 m

11 205-06938 TEMPORARY SLOPE DRAIN 20.000 m

12 206-51220 EXCAVATION, WET 69.000 m3
13 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 11.000 m3
14 207-08265 SUBGRADE TREATMENT, TYPE I11A 6,422.000 m2
15 211-06467 AGGREGATE FOR END BENT BACKFILL 8.000 m3
16 211-07454 STRUCTURE BACKFILL 137.000 m3
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,660.000 Mg
18 302-07455 DENSE GRADED SUBBASE 22.000 m3
19 402-07432 HMA SURFACE, TYPE A 675.000 Mg
20 402-07435 HMA INTERMEDIATE, TYPE A 870.000 Mg
21 404-05511 SEAL COAT, 2 1,593.000 m2
22 406-05521 ASPHALT FOR TACK COAT 5,957.000 m2
23 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
24 601-06037 GUARDRAIL END TREATMENT, | 7.000 EACH
25 601-06374 GUARDRAIL TRANSITION, TGS-1 4.000 EACH
26 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 476.250 m

27 603-06040 FENCE, FARM FIELD, 1190 mm 153.000 m

28 603-93439 FENCE GATE, FARM FIELD, 1190 mm X 5.5 m 1.000 EACH
29 605-06145 CURB AND GUTTER, B, CONCRETE 90.000 m

30 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 250 mm 144.000 m2
31 610-07486 HMA FOR APPROACHES, TYPE A 19.000 Mg
32 616-02320 GEOTEXTILES 6,980.000 m2
33 616-05688 RIPRAP, CLASS 1 35.000 Mg
34 616-06401 RIPRAP, DUMPED 820.000 Mg
35 616-06405 RIPRAP, REVETMENT 6,185.000 Mg
36 616-06451 RIPRAP, UNIFORM 800.000 Mg
37 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
38 621-02770 EROSION CONTROL BLANKET 2,290.000 m2
39 621-06545 FERTILIZER 3.100 Mg
40 621-06553 SEED MIXTURE, R 655.000 kg
41 621-06565 MULCHING MATERIAL 15.300 Mg
42 621-06567 WATER 11.000 kL
43 621-06574 SODDING 514.000 m2
44 701-01849 PILE, CONCRETE, STEEL SHELL ENCASED, 7.92 mm, 356 mm 355.000 m
45 701-99086 PILE TIP, STEEL SHELL 26.000 EACH
46 702-51005 CONCRETE, A, SUBSTRUCTURE 59.400 m3
47 703-51030 REINFORCING STEEL 2,987.000 kg

48 703-51032 REINFORCING STEEL, EPOXY COATED 23,489.000 kg
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49 704-51002 CONCRETE, C, SUPERSTRUCTURE 141.100 m3
50 706-06344 RAILING, TS-1 114.120 m
51 707-05978 STRUCTURAL MEMBERS, CONCRETE BOX BEAM, CB, 533 mm X 1219 mm 335.500 m2
52 709-51821 SURFACE SEAL LUMP LUMP
53 714-26703 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1800 mm x 1200 mm 40.000 m
54 714-26708 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 2400 mm x 1200 mm 30.000 m
55 714-44240 CONCRETE, A, STRUCTURES 5.500 m3
56 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 13.000 m
57 715-05407 PIPE, END BENT DRAIN, 150 mm 25.200 m
58 715-46005 PIPE END SECTION, 375 mm 2.000 EACH
59 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
60 801-06625 DETOUR ROUTE MARKER ASSEMBLY 4.000 EACH
61 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
62 801-07118 BARRICADE, 111-A 29.260 m

63 801-07119 BARRICADE, 111-B 14.630 m
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 5.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 202-02273 CENTER CURB, CONCRETE, REMOVE 69.700 SYS
6 202-02279 CURB AND GUTTER, REMOVE 702.000 LFT
7 202-91385 INLET, REMOVE 3.000 EACH
8 203-02000 EXCAVATION, COMMON 840.000 CYS
9 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
10 205-06937 TEMPORARY SILT FENCE 415.000 LFT
11 207-08268 SUBGRADE TREATMENT, TYPE 1V 972.000 SYS
12 211-07454 STRUCTURE BACKFILL 70.200 CYS
13 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 140.100 TON
14 306-08034 MILLING, ASPHALT, 1 1/2 IN. 68.700 SYS
15 402-07434 HMA SURFACE, TYPE C 58.800 TON
16 402-07439 HMA INTERMEDIATE, TYPE C 88.500 TON
17 402-07442 HMA BASE, TYPE C 467.000 TON
18 406-05520 ASPHALT FOR TACK COAT 1.000 TON
19 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 612.000 LFT
20 605-06250 CENTER CURB, C, CONCRETE 57.500 SYS
21 615-06505 MONUMENT, B 6.000 EACH
22 621-06545 FERTILIZER 0.100 TON
23 621-06557 SEED MIXTURE, T 15.100 LBS
24 621-06565 MULCHING MATERIAL 0.400 TON
25 621-06567 WATER 6.900 KGAL
26 621-06570 TOP SOIL 16.700 CYS
27 621-06574 SODDING 1,826.800 SYS
28 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 611.000 LFT
29 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 39.000 LFT
30 718-52610 AGGREGATE FOR UNDERDRAINS 55.000 CYS
31 718-99153 GEOTEXTILES FOR UNDERDRAIN 585.000 SYS
32 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 2.000 EACH
33 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
34 720-45045 INLET, J10 3.000 EACH
35 720-98174 INLET, B15 1.000 EACH
36 732-08419 MODULAR BLOCK WALL 55.600 SYS
37 732-08421 MODULAR BLOCK WALL ERECTION 55.600 SYS
38 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,281.000 LFT
39 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
40 801-06710 FLASHING ARROW SIGN 90.000 DAY
41 801-06775 MAINTAINING TRAFFIC LUMP LUMP
42 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 267.000 LFT
43 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 20.000 EACH
44 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 21.000 SFT
45 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 130.800 SFT
46 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 1,750.000 LFT
47 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 908.000 LFT

48 808-06716 LINE, REMOVE 900.000 LFT
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49 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,116.000 LFT
50 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 40.000 LFT
51 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 6.000 EACH
52 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 6.000 EACH
53 808-75994 PRISMATIC REFLECTOR 40.000 EACH
54 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 10.000 EACH
55 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 14.000 EACH

56 808-95933 CURB PAINTING, YELLOW 3,116.000 LFT
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CALL ORDER 270 CONTRACT ID : R -28750-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 12.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02271 HEADWALL, REMOVE 1.000 EACH
9 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
10 203-02000 EXCAVATION, COMMON 1,845.000 CYS
11 205-06932 TEMPORARY CHECK DAM, STRAW BALES 120.000 LFT
12 205-06933 TEMPORARY DITCH INLET PROTECTION 10.000 EACH
13 205-06937 TEMPORARY SILT FENCE 1,000.000 LFT
14 207-08268 SUBGRADE TREATMENT, TYPE 1V 1,967.000 SYS
15 211-07454 STRUCTURE BACKFILL 1,184.000 CYS
16 213-08058 FLOWABLE BACKFILL 142.000 CYS
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 455.000 TON
18 303-01180 COMPACTED AGGREGATE, NO. 53 102.000 TON
19 304-07494 WIDENING WITH HMA, TYPE C 144.000 TON
20 306-08036 MILLING, ASPHALT, 2 IN. 7,310.000 SYS
21 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 748.000 TON
22 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 242.000 TON
23 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 1,347.000 TON
24 402-07452 HMA, TYPE C, WEDGE AND LEVEL 1,184.000 TON
25 405-05518 ASPHALT FOR PRIME COAT 621.000 SYS
26 406-05521 ASPHALT FOR TACK COAT 8,274.000 SYS
27 604-07902 CURB RAMP, CONCRETE, H 68.000 SYS
28 604-91531 SIDEWALK, CONCRETE, 4 IN. 281.000 SYS
29 605-06120 CURB, CONCRETE 335.000 LFT
30 605-06150 CURB AND GUTTER, C, CONCRETE 2,517.000 LFT
31 610-07486 HMA FOR APPROACHES, TYPE A 146.000 TON
32 610-08446 PCCP FOR APPROACHES, 6 IN. 479.000 SYS
33 611-06497 MAILBOX ASSEMBLY, SINGLE 12.000 EACH
34 615-06505 MONUMENT, B 4.000 EACH
35 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
36 621-06575 SODDING, NURSERY 3,203.000 SYS
37 715-03475 SAFETY METAL END SECTION, 4:1, 15 IN. 5.000 EACH
38 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 1,236.000 LFT
39 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 676.000 LFT
40 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 441.400 LFT
41 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 267.900 LFT
42 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 101.000 TON
43 715-46005 PIPE END SECTION, 15 IN. 5.000 EACH
44 720-44000 CASTING, ADJUST TO GRADE 6.000 EACH
45 720-45030 INLET, E7 3.000 EACH
46 720-45045 INLET, J10 27.000 EACH
47 720-45275 PIPE CATCH BASIN, 24 IN. 7.000 EACH

48 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 17.000 LFT
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CALL ORDER 270 CONTRACT ID : R -28750-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

49 720-94208 MANHOLE, C10 1.000 EACH
50 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 5,200.000 LFT
51 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,800.000 LFT
52 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
53 801-06775 MAINTAINING TRAFFIC LUMP LUMP
54 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 197.000 LFT
55 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 81.000 LFT
56 802-76020 SIGN, SHEET, ENCLOSED LENS WITH LEGEND, 0.080 IN. THICKNESS 106.000 SFT
57 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 49.875 SFT
58 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 94 .000 SFT
59 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 4.000 EACH
60 805-01842 HANDHOLE, SIGNAL 5.000 EACH
61 805-01893 MAINTAINING TRAFFIC SIGNAL LUMP LUMP
62 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 710.000 LFT
63 805-06834 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I 1.000 EACH
64 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 8.000 EACH
65 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
66 805-78420 DISCONNECT HANGER 4.000 EACH
67 805-78445 SIGNAL SERVICE 1.000 EACH
68 805-78467 SIGNAL CABLE, 3C 8GA. 60.000 LFT
69 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 4,632.000 LFT
70 805-78485 SIGNAL CABLE, 5C 14CGA. 450.000 LFT
71 805-78490 SIGNAL CABLE, 7C 14GA. 610.000 LFT
72 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,740.000 LFT
73 805-78785 SIGNAL DETECTOR HOUSING 9.000 EACH
74 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,575.000 LFT
75 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
76 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 4.000 EACH
77 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 5.000 EACH
78 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,197.000 LFT
79 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,613.000 LFT
80 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 172.000 LFT
81 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 216.000 LFT
82 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 5.000 EACH
83 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 5.000 EACH

84 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 1,681.000 LFT
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CALL ORDER 290 CONTRACT ID : R -28752-A
LETTING DATE :

SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 4.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02240 PAVEMENT REMOVAL 1,984.000 SYS
8 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 5.000 EACH
9 202-91385 INLET, REMOVE 5.000 EACH
10 202-93047 MANHOLE, REMOVE 3.000 EACH
11 202-96133 PIPE, REMOVE 330.000 LFT
12 203-02000 EXCAVATION, COMMON 1,708.000 CYS
13 205-06933 TEMPORARY DITCH INLET PROTECTION 7.000 EACH
14 205-06937 TEMPORARY SILT FENCE 1,141.000 LFT
15 207-08265 SUBGRADE TREATMENT, TYPE I11A 4,381.000 SYS
16 211-07454 STRUCTURE BACKFILL 757.000 CYS
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,979.000 TON
18 402-07433 HMA SURFACE, TYPE B 278.000 TON
19 402-07438 HMA INTERMEDIATE, TYPE B 464 .000 TON
20 402-07441 HVA BASE, TYPE B 742.000 TON
21 604-07901 CURB RAMP, CONCRETE, G 39.000 SYS
22 604-91531 SIDEWALK, CONCRETE, 4 IN. 1,101.000 SYS
23 605-06140 CURB AND GUTTER, CONCRETE 1,696.000 LFT
24 610-07712 PCCP FOR APPROACHES, 6 IN. 894.000 SYS
25 611-06497 MAILBOX ASSEMBLY, SINGLE 12.000 EACH
26 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
27 615-06505 MONUMENT, B 2.000 EACH
28 621-06567 WATER 4.000 KGAL
29 621-06575 SODDING, NURSERY 1,078.000 SYS
30 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 2,463.000 LFT
31 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 701.000 LFT
32 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 327.000 LFT
33 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 25.000 LFT
34 715-46000 PIPE END SECTION, 12 IN. 1.000 EACH
35 718-52610 AGGREGATE FOR UNDERDRAINS 222.000 CYS
36 720-07301 INLET TYPE HA 10.000 EACH
37 720-45005 INLET, A2 1.000 EACH
38 720-45025 INLET, D6 1.000 EACH
39 720-45260 PIPE CATCH BASIN, 12 IN. 5.000 EACH
40 720-45410 MANHOLE, C4 3.000 EACH
41 720-45415 MANHOLE, D4 3.000 EACH
42 720-45416 MANHOLE, E4 1.000 EACH
43 720-98174 INLET, B15 5.000 EACH
44 720-98555 INLET, C15 4.000 EACH
45 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
46 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
47 801-06640 CONSTRUCTION SIGN, A 4.000 EACH

48 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER 290 CONTRACT ID : R -28752-A
LETTING DATE :

SECTION NO. 0001 ROAD RECONSTRUCTION

49 801-07119 BARRICADE, 111-B 120.000 LFT
50 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 88.000 LFT
51 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH

52 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 30.000 SFT
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CALL ORDER : 292 CONTRACT ID : R -28847-A
LETTING DATE :

SECTION NO. 0001 PCCP PATCHING AND MICROSURFACE OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 10.000 MOS

3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 10.000 MOS

5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL

6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,275.000 TON

10 304-07783 HMA PATCHING, TYPE D 550.000 TON

11 402-03720 MICRO-SURFACING, SURFACE COURSE 327,805.000 SYS

12 404-05511 SEAL COAT, 2 191,220.000 SYS

13 503-05240 D-1 CONTRACTION JOINT 240.000 LFT

14 506-06333 PCCP PATCHING, FULL DEPTH 3,272.000 SYS

15 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 12.000 EACH
16 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
17 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 12,293.000 LFT

18 801-06640 CONSTRUCTION SIGN, A 48.000 EACH
19 801-06710 FLASHING ARROW SIGN 120.000 DAY
20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
21 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH
22 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 30,732.000 LFT
23 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 122,927.000 LFT
24 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 122,927.000 LFT

25 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,537.000 EACH



NOTE :

SCHEDULE OF PAY ITEMS

CALL ORDER : 330 CONTRACT

LETTING DATE :

1D

: RS-28226-A

USER DEFINED, BOILERPLATE TEXT WILL BE DISPLAYED. THE TEXT DISPLAYED IN THIS AREA WILL BE
DETERMINED BY THE SETASID CODE. A MAXIMUM OF 25 LINES WILL BE DISPLAYED.
ITEM NO. DESCRIPTION

SECTION NO. 0001 ASPHALT RESURFACE

CoOoO~NOURAWNE

105-06845 CONSTRUCTION ENGINEERING

105-07039 FIELD OFFICE, B

105-08520 CELLULAR TELEPHONE/RADIO

105-08521 CELLULAR TELEPHONE/RADIO SERVICE

109-08440 QUALITY ADJUSTMENTS, HMA

109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS
110-01001 MOBILIZATION AND DEMOBILIZATION

202-02241 GUARDRAIL, REMOVE

202-02272 PAVED SIDE DITCH, REMOVE

202-93741 GUARD RAIL END TREATMENT, REMOVE

203-02070 BORROW

304-07491 HMA PATCHING, TYPE C

306-08033 MILLING, ASPHALT, 1 IN.

306-08034 MILLING, ASPHALT, 1 1/2 IN.

306-08043 MILLING, TRANSITION

306-08432 MILLING, APPROACH

401-06264 PROFILOGRAPH, HMA

401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm

401-07379 QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm
402-07452 HMA, TYPE C, WEDGE AND LEVEL

406-05520 ASPHALT FOR TACK COAT

601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1
601-94689 GUARDRAIL END TREATMENT, OS

610-07488 HMA FOR APPROACHES, TYPE C

616-06451 RIPRAP, UNIFORM

621-06574 SODDING

715-02630 SAFETY METAL END SECTION, 6:1, 24 IN.
715-05597 PIPE EXTENSION, CIRCULAR, 24 IN.

715-05756 PIPE EXTENSION, CIRCULAR, 12 IN.

801-06203 TEMPORARY PAVEMENT MARKING, 4 IN.

801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.
801-06640 CONSTRUCTION SIGN, A

801-06775 MAINTAINING TRAFFIC

808-04097 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (AHEAD)
808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN.
808-06713 LINE, PAINT, SOLID, WHITE, 4 IN.

808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN.

808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.
808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE
808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER

808-94435 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (STOP)

2,000.
151,296.
187.
3,141.
10,220.

LUMP
12,756.
20,540.
10,700.
98.

3,179.
1,589.
90.

16.

11,800.
4,880.

LUMP
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106,377.
66,275.
163.
1,000.
1,000.

.000
.000
.000
.000
.000
.000
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.000
.000
.000

000
000
000
000
000

000
000
000
000

.000
.000

000
000
000

.000

000

.000

000
000

.000

.000

000
000
000
000
000
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MOS
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CALL ORDER : 340 CONTRACT ID : RS-28706-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 3.000 MOS

3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL

4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 303-01180 COMPACTED AGGREGATE, NO. 53 510.000 TON

8 304-07491 HMA PATCHING, TYPE C 100.000 TON

9 306-08033 MILLING, ASPHALT, 1 IN. 45,181.110 SYS

10 306-08034 MILLING, ASPHALT, 1 1/2 IN. 4,740.000 SYS

11 306-08043 MILLING, TRANSITION 500.000 SYS

12 306-08432 MILLING, APPROACH 5,426.890 SYS

13 401-06264 PROFILOGRAPH, HMA LUMP LUMP
14 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 4,118.490 TON

15 406-05520 ASPHALT FOR TACK COAT 15.220 TON

16 610-07488 HMA FOR APPROACHES, TYPE C 447.720 TON

17 720-44000 CASTING, ADJUST TO GRADE 18.000 EACH
18 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,500.000 LFT

19 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,510.000 LFT
20 801-06640 CONSTRUCTION SIGN, A 25.000 EACH
21 801-06775 MAINTAINING TRAFFIC LUMP LUMP
22 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 2,293.000 LFT
23 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 30,200.000 LFT
24 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 15,277.000 LFT
25 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 100.000 LFT
26 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 317.000 EACH

27 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 317.000 EACH



SCHEDULE OF PAY ITEMS PAGE 27
CALL ORDER : 350 CONTRACT ID - RS-28777-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURACE AND BRIDGE DECK
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-07038 FIELD OFFICE, A 6.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
6 105-08523 RADIO SERVICE 6.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 200.400 SYS
13 202-02241 GUARDRAIL, REMOVE 1,221.000 LFT
14 202-93741 GUARD RAIL END TREATMENT, REMOVE 12.000 EACH
15 302-07455 DENSE GRADED SUBBASE 33.400 CYS
16 303-01180 COMPACTED AGGREGATE, NO. 53 1,220.000 TON
17 304-07490 HMA PATCHING, TYPE B 507.000 TON
18 306-08033 MILLING, ASPHALT, 1 IN. 1,525.000 SYS
19 306-08042 MILLING, SCARIFICATION/PROFILE 88,645.000 SYS
20 306-08043 MILLING, TRANSITION 4,784.000 SYS
21 306-08432 MILLING, APPROACH 4,988.000 SYS
22 401-06264 PROFILOGRAPH, HMA LUMP LUMP
23 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 7,558.000 TON
24 401-07371 QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 9,892.000 TON
25 402-07433 HMA SURFACE, TYPE B 205.000 TON
26 402-07438 HVMA INTERMEDIATE, TYPE B 273.300 TON
27 406-05520 ASPHALT FOR TACK COAT 45.000 TON
28 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
29 601-02024 GUARDRAIL TRANSITION, TGB, MODIFIED 8.000 EACH
30 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
31 601-94689 GUARDRAIL END TREATMENT, OS 15.000 EACH
32 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 968.000 LFT
33 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING 4.000 EACH
34 608-04395 AGGREGATE FOR SHOULDER DRAINS 20.000 TON
35 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 200.400 SYS
36 610-07487 HMA FOR APPROACHES, TYPE B 550.000 TON
37 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 83.000 TON
38 612-60410 DRILLED HOLE FOR UNDERSEAL 1,387.000 EACH
39 615-06505 MONUMENT, B 7.000 EACH
40 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
41 702-51863 FIELD DRILLED HOLE IN CONCRETE 88.000 EACH
42 703-51032 REINFORCING STEEL, EPOXY COATED 7,696.200 LBS
43 706-08188 RAILING, TR 288.000 LFT
44 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 93.000 SFT
45 724-03276 EXPANSION JOINT SEALING SYSTEM 97.000 LFT
46 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
47 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
48 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 6,965.000 LFT
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CALL ORDER : 350 CONTRACT ID - RS-28777-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURACE AND BRIDGE DECK

49 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,485.000 LFT
50 801-06625 DETOUR ROUTE MARKER ASSEMBLY 33.000 EACH
51 801-06640 CONSTRUCTION SIGN, A 31.000 EACH
52 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
53 801-06775 MAINTAINING TRAFFIC LUMP LUMP
54 801-07118 BARRICADE, 111-A 96.000 LFT
55 801-07119 BARRICADE, 111-B 96.000 LFT
56 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 680.000 LFT
57 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 269.000 LFT
58 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 85.000 LFT
59 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 67,873.000 LFT
60 808-06716 LINE, REMOVE 1,034.000 LFT
61 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 8,100.000 LFT
62 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 17,792.000 LFT

63 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 628.000 EACH



SCHEDULE OF PAY ITEMS PAGE 29

CALL ORDER : 360 CONTRACT ID : RS-28778-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 203-02080 LINEAR GRADING 15.000 MILE
11 303-07449 COMPACTED AGGREGATE, NO. 73 100.000 TON
12 304-07489 HMA PATCHING, TYPE A 50.000 TON
13 305-60400 COMPACTED AGGREGATE FOR PATCHING 20.000 TON
14 306-08033 MILLING, ASPHALT, 1 IN. 99,989.000 SYS
15 306-08043 MILLING, TRANSITION 1,867.000 SYS
16 306-08432 MILLING, APPROACH 3,184.000 SYS
17 401-06264 PROFILOGRAPH, HMA LUMP LUMP
18 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 8,403.000 TON
19 401-07370 QC/QA-HMA, 1, 64, INTERMEDIATE, 12.5 mm 11,204.000 TON
20 402-07432 HMA SURFACE, TYPE A 52.000 TON
21 402-07435 HVMA INTERMEDIATE, TYPE A 70.000 TON
22 406-05520 ASPHALT FOR TACK COAT 52.000 TON
23 610-07486 HMA FOR APPROACHES, TYPE A 1,032.000 TON
24 615-06505 MONUMENT, B 7.000 EACH
25 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
26 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
27 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
28 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 11,974.000 LFT
29 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,958.000 LFT
30 801-06640 CONSTRUCTION SIGN, A 38.000 EACH
31 801-06775 MAINTAINING TRAFFIC LUMP LUMP
32 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR) 3.000 EACH
33 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 77,618.000 LFT
34 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 6,313.000 LFT
35 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 38,560.000 LFT
36 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 60.000 LFT

37 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 810.000 EACH



